


**BERRY CORNER ROAD DETOUR -
SOUTHBRIDGE ROAD TO H. FOOTE ROAD**



**BERRY CORNER ROAD DETOUR -
H. FOOTE ROAD TO NUMBER TEN
SCHOOLHOUSE ROAD**

- GENERAL NOTES:**
- CONTRACTOR TO IMPLEMENT PROPER CONTROLS AND SIGNAGE TO PROVIDE ADVANCED NOTICE FOR DETOURS.
 - CONTRACTOR SHALL PROVIDE FINAL TRAFFIC MANAGEMENT PLANS WITH SIGNAGE FOR WORK IN EACH SECTION OF PROJECT AREA.
 - NOTIFY ENGINEER OF WORK LOCATIONS AND ANTICIPATED DETOURS EVERY THURSDAY FOR THE FOLLOWING WEEK'S WORK.
 - EXAMPLE DETOUR SIGNAGE SHOWN TO THE RIGHT.

WORK ZONE
DETOUR ROUTE



Town of Southbridge, Massachusetts

Water Main Extension for Berry Corner Road, H. Foote Road, and Eleanor Lane

Charlton, Massachusetts

VERIFY SCALE
BAR IS 1 INCH ON ORIGINAL DRAWING
0 1 INCH
IF NOT ONE INCH ON THIS SHEET, ADJUST SCALES ACCORDINGLY

Mark	Date	Description
0	03/14/18	ISSUED FOR BIDDING
PROJECT NO:		S1760-016
DATE:		11/2017
FILE:		S1760-Task016-TMCP.dwg
DRAWN BY:		LPT, CLL
CHECKED:		JAF
APPROVED:		TJM

TEMPORARY TRAFFIC CONTROL PLAN - 2 OF 3

SCALE: 1" = 1,000'

C-508

User: Revit: 3/9/2018
 Plotted on: 3/14/2018 12:37pm By: CLARACHELLE
 Tighe & Bond: S:\S1760-Southbridge\016 - Water Main in Charlton\Drawings - Figures\AutoCAD\Sheet\S1760-Task016-TMCP.dwg